

Steven W. Becken
Public Works Manager

Malcolm Bowie, P.E.
County Engineer

Benton County

Department of Public Works

Post Office Box 1001 - Courthouse
Prosser, Washington 99350-0954

Area Code 509
Prosser 786-5611
Tri-Cities 736-3084
Ext. 5664
Fax 786-5627

October 17, 2011

TO WHOM IT MAY CONCERN:

RE: C.E. 1619 CRP
Piert Road; CID Canal Realignment

ADDENDUM NO. 1

The following changes are made to Plan Sheet 8 of 10, Detail Sheet of the above mentioned project:

1. Note number 3 of Construction Detail number 4, Construction Panel Placement, shall read "Concrete shall have a broomed finish".
2. Note number 2 of Construction Detail number 7, Construction Joint Detail, shall read "Placed at 10' spacing along the centerline of the canal". The construction joint at the toe of slopes is eliminated.


Please mark the appropriate location on *Proposal Page 4* to acknowledge receipt of this Addendum No. 1.

Also, please sign and return the Acknowledgement of Receipt for Addendum No. 1.

Sincerely;

Malcolm Bowie, P.E.
County Engineer

by:


Bryan L. Thorp, P.L.S.
Project Engineer

MJB:blt

C: Larry Moser/ file
Malcolm Bowie, County Engineer
Steve Becken, Manager
Marty Groom, Inspector

"BENTON COUNTY PUBLIC WORKS DEPARTMENT IS A DRUG FREE WORKPLACE AND AN EQUAL OPPORTUNITY EMPLOYER"

G:\PUBLIC WORKS FILE SYSTEM\County Roads and Road Projects\O - P\Piert Rd. - 77210\Projects\CE 1618-1619 CURRENT\Piert Road-CID Canal Realignment\Addenda\Addendum No. 1 - Change to Plan Sheet 8.doc